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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-063-07.01                 COUNTIES : SUSSEX

     LETTING DATE : 08/11/09                DISTRICT    : S2

     STATE/FEDERAL AID NO: ERRA-2009(13)    CONTRACT TIME :   70  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : ERRA-2009(13)

     PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 08/21/09 to vendor DAVID A BRAMBLE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     2,636,534.86    125.1763% 100.0000%

   1    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $     2,106,256.85    100.0000%  79.8873%

   2    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     2,194,913.00    104.2092%  83.2499%

   3    GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901                          $     2,216,390.36    105.2289%  84.0645%

   4    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $     2,244,103.89    106.5446%  85.1157%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 212001                   4.000  CY   |      50.00000         200.00|      25.00000         100.00|      50.00000         200.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0020 302005                 154.000  TON  |      50.00000        7700.00|      50.00000        7700.00|      41.00000        6314.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 304504              125076.000  SY   |       4.00000      500304.00|       2.72000      340206.72|       2.17000      271414.92

  CEMENT STABILIZED FULL-DEPTH RECLAMATIO |                             |                             |

0040 304506                2192.000  TON  |     104.59000      229261.28|     130.00000      284960.00|     163.50000      358392.00

  PORTLAND CEMENT                         |                             |                             |

0050 401645               18310.000  TON  |      70.34000     1287925.40|      59.75000     1094022.50|      61.00000     1116910.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0060 401667                 120.000  TON  |     100.00000       12000.00|      88.00000       10560.00|      77.00000        9240.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0070 401696                 727.000  TON  |      33.85000       24608.95|      11.00000        7997.00|       5.00000        3635.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0080 406001                2000.000  SYIN |       2.10000        4200.00|       1.00000        2000.00|       4.85000        9700.00

  HOT-MIX PATCHING                        |                             |                             |

0090 503001                 160.000  SY   |     183.00000       29280.00|     185.00000       29600.00|     176.00000       28160.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-063-07.01                 COUNTIES : SUSSEX

     LETTING DATE : 08/11/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0100 503503                 944.000  SYIN |       5.65000        5333.60|       5.65000        5333.60|       5.65000        5333.60

  PATCHING CONCRETE                       |                             |                             |

0110 705002                 567.000  SF   |       7.71000        4371.57|       6.75000        3827.25|       9.15000        5188.05

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0120 710001                   1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|     888.00000         888.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0130 732508                1107.000  TON  |      31.00000       34317.00|      25.00000       27675.00|      24.55000       27176.85

  TOPSOIL, MODIFIED                       |                             |                             |

0140 734013               13364.000  SY   |       0.26000        3474.64|       0.21000        2806.44|       0.25000        3341.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0150 735534               13364.000  SY   |       0.59000        7884.76|       0.48000        6414.72|       0.45000        6013.80

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0160 742510                1770.000  HOUR |      19.99000       35382.30|      19.99000       35382.30|      19.99000       35382.30

  FLAGGER, SUSSEX COUNTY, FEDERAL         |                             |                             |

0170 742519                 266.000  HOUR |      28.99000        7711.34|      28.99000        7711.34|      28.99000        7711.34

  FLAGGER, SUSSEX COUNTY, FEDERAL,        |                             |                             |

  OVERTIME                                |                             |                             |

0180 743514                  42.000  EADY |      83.00000        3486.00|      75.00000        3150.00|      69.00000        2898.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0190 746774                 840.000  LF   |       9.50000        7980.00|       8.40000        7056.00|       8.35000        7014.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0200 748015                 386.000  SF   |       8.10000        3126.60|       5.25000        2026.50|       5.55000        2142.30

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0210 748019              229780.000  LF   |       0.20000       45956.00|       0.18000       41360.40|       0.20000       45956.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0220 748026                 773.000  SF   |       1.42000        1097.66|       1.05000         811.65|       1.10000         850.30

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0230 748502                 434.000  EACH |      29.00000       12586.00|      23.75000       10307.50|      25.05000       10871.70

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0240 748506              114891.000  LF   |       0.36000       41360.76|       0.33000       37914.03|       0.35000       40211.85

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0250 758000                  63.000  SY   |      26.00000        1638.00|      20.00000        1260.00|      21.85000        1376.55

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-063-07.01                 COUNTIES : SUSSEX

     LETTING DATE : 08/11/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |DAVID A BRAMBLE INC          |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 760502                 130.000  SYIN |       3.30000         429.00|       0.88000         114.40|       7.95000        1033.50

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0270 760507               34750.000  SYIN |       1.10000       38225.00|       0.88000       30580.00|       0.90000       31275.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0280 760509                 700.000  LF   |       3.00000        2100.00|       3.35000        2345.00|       8.90000        6230.00

  RUMBLE STRIPS, FULL LANE WIDTH          |                             |                             |

0290 761001                6425.000  SY   |      11.60000       74530.00|       2.50000       16062.50|       0.50000        3212.50

  BUTT JOINTS, HOT MIX                    |                             |                             |

0300 762001                3270.000  LF   |       2.10000        6867.00|       1.50000        4905.00|       0.10000         327.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0310 762002                 780.000  LF   |       5.00000        3900.00|       2.65000        2067.00|       2.65000        2067.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0320 763000                          LUMP |   97649.00000       97649.00|   35000.00000       35000.00|   88276.44000       88276.44

  INITIAL EXPENSE                         |                             |                             |

0330 763500                          LUMP |   97649.00000       97649.00|   39000.00000       39000.00|   52500.00000       52500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0340 763502                          LUMP |    3000.00000        3000.00|    5000.00000        5000.00|    3670.00000        3670.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

     SECTION TOTALS                       |           $     2,636,534.86|           $     2,106,256.85|           $     2,194,913.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,636,534.86|           $     2,106,256.85|           $     2,194,913.00

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-063-07.01                 COUNTIES : SUSSEX

     LETTING DATE : 08/11/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 212001                   4.000  CY   |      26.00000         104.00|      62.00000         248.00|

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0020 302005                 154.000  TON  |      48.80000        7515.20|      31.50000        4851.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 304504              125076.000  SY   |       3.23000      403995.48|       3.26000      407747.76|

  CEMENT STABILIZED FULL-DEPTH RECLAMATIO |                             |                             |

0040 304506                2192.000  TON  |     114.80000      251641.60|     115.00000      252080.00|

  PORTLAND CEMENT                         |                             |                             |

0050 401645               18310.000  TON  |      58.27000     1066923.70|      62.30000     1140713.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0060 401667                 120.000  TON  |      68.80000        8256.00|      76.30000        9156.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0070 401696                 727.000  TON  |      25.90000       18829.30|      31.05000       22573.35|

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0080 406001                2000.000  SYIN |       2.58000        5160.00|       1.10000        2200.00|

  HOT-MIX PATCHING                        |                             |                             |

0090 503001                 160.000  SY   |     187.00000       29920.00|     190.00000       30400.00|

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0100 503503                 944.000  SYIN |       5.65000        5333.60|       5.65000        5333.60|

  PATCHING CONCRETE                       |                             |                             |

0110 705002                 567.000  SF   |       9.18000        5205.06|       9.00000        5103.00|

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0120 710001                   1.000  EACH |    1094.00000        1094.00|    1250.00000        1250.00|

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0130 732508                1107.000  TON  |      25.10000       27785.70|      29.50000       32656.50|

  TOPSOIL, MODIFIED                       |                             |                             |

0140 734013               13364.000  SY   |       0.25000        3341.00|       0.24000        3207.36|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0150 735534               13364.000  SY   |       0.44000        5880.16|       0.44000        5880.16|

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-063-07.01                 COUNTIES : SUSSEX

     LETTING DATE : 08/11/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 742510                1770.000  HOUR |      19.99000       35382.30|      19.99000       35382.30|

  FLAGGER, SUSSEX COUNTY, FEDERAL         |                             |                             |

0170 742519                 266.000  HOUR |      28.99000        7711.34|      28.99000        7711.34|

  FLAGGER, SUSSEX COUNTY, FEDERAL,        |                             |                             |

  OVERTIME                                |                             |                             |

0180 743514                  42.000  EADY |      66.65000        2799.30|      75.00000        3150.00|

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0190 746774                 840.000  LF   |       8.32000        6988.80|       8.15000        6846.00|

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0200 748015                 386.000  SF   |       3.12000        1204.32|       3.15000        1215.90|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0210 748019              229780.000  LF   |       0.19000       43658.20|       0.20000       45956.00|

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0220 748026                 773.000  SF   |       0.52000         401.96|       0.20000         154.60|

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0230 748502                 434.000  EACH |      29.10000       12629.40|      29.40000       12759.60|

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

0240 748506              114891.000  LF   |       0.34000       39062.94|       0.35000       40211.85|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0250 758000                  63.000  SY   |      17.90000        1127.70|      25.44000        1602.72|

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0260 760502                 130.000  SYIN |       5.46000         709.80|       8.47000        1101.10|

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0270 760507               34750.000  SYIN |       0.19000        6602.50|       0.55000       19112.50|

  PROFILE MILLING, HOT-MIX                |                             |                             |

0280 760509                 700.000  LF   |      13.16000        9212.00|       2.52000        1764.00|

  RUMBLE STRIPS, FULL LANE WIDTH          |                             |                             |

0290 761001                6425.000  SY   |      10.16000       65278.00|       5.45000       35016.25|

  BUTT JOINTS, HOT MIX                    |                             |                             |

0300 762001                3270.000  LF   |       1.60000        5232.00|       1.60000        5232.00|

  SAW CUTTING, HOT MIX                    |                             |                             |

0310 762002                 780.000  LF   |       2.80000        2184.00|       4.60000        3588.00|

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-VII, 2009

     CALL ORDER   : 003                     CONTRACT ID : 29-063-07.01                 COUNTIES : SUSSEX

     LETTING DATE : 08/11/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |GEORGE & LYNCH INC           |DIAMOND MATERIALS LLC        |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 763000                          LUMP |   49820.00000       49820.00|   26900.00000       26900.00|

  INITIAL EXPENSE                         |                             |                             |

0330 763500                          LUMP |   82838.00000       82838.00|   70000.00000       70000.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0340 763502                          LUMP |    2563.00000        2563.00|    3000.00000        3000.00|

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

     SECTION TOTALS                       |           $     2,216,390.36|           $     2,244,103.89|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     2,216,390.36|           $     2,244,103.89|           $

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                            %

====================================================================================================================================


